

PROPOSAL



PARK ENTERPRISE CONSTRUCTION CO., INC.

560 BARKS RD. W.

MARION, OHIO 43302

tklingel@parkemail.com

Contact: Tim Klingel 740-341-8174

Phone: 740-223-7275

Fax: 740-223-0039

<u>Customer:</u>	City of Sunbury	<u>Job Name:</u>	Sunbury Storm 212 Otis St.
<u>Contact:</u>	Jacob Stockmaster	<u>Date:</u>	January 21, 2026
<u>Phone:</u>		<u>Wage:</u>	standard
		<u>Tax:</u>	excluded
<u>Email:</u>			
<u>Proposal #</u>	26157		

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
100	Mobilization	1.00	LS	2,461.42	2,461.42
1140	Remove 15" Storm Pipe	180.00	LF	18.55	3,339.00
5266	Install 15" N-12 Storm	180.00	LF	57.74	10,393.20
5700	Install 12"X12" NDS Plastic Catch Basin	1.00	EA	1,201.02	1,201.02
5915	6" Tap and Pipe Connection	1.00	EA	983.82	983.82
5925	4" Tap and Pipe Connection	2.00	EA	842.10	1,684.20
7008	Rough Grade Yard At Completion	1.00	LS	858.64	858.64
GRAND TOTAL					\$20,921.30

NOTES:

This Proposal of Park Enterprise Construction Company Co., Inc. ("Park") is expressly conditioned upon the following terms:
 Site Specific Bid Notes & Clarifications:

- This proposal is based off information from Jacob Stockmaster email to Blake on January 7, 2026.

Perform work as follows: Mobilize equipment and manpower to site, remove existing 15" RCP storm and dispose off site, install new 15" N-12 plastic pipe, install NDS plastic CB, re-connect existing 6" and 4" storm line into new 15" pipe and rough grade disturbed area.

Excluded Items: This Proposal does not include the following items that the Owner and/or General Contractor are to provide:

- Does NOT include inclement weather work.
- Rock excavation is NOT included.
- Proposal does NOT include import or export of soil unless otherwise noted.
- Field verification of utilities marked by OUPS which are NOT shown on the plans will be done on a time and material basis.
- SWPPP or required inspections are NOT included.
- Job specific permits, fees, compaction testing or inspection costs are NOT INCLUDED.
- Staking and/or layout is NOT included (unless otherwise noted on Proposal).
- Does NOT include weekends, night or overtime.

General Notes:

- Proposal is subject to mutually agreeable scope review and contract terms and conditions.
- If the work of others is performed in conjunction with our work, it must be performed in such a way as NOT to interfere with progress of our work.
- This proposal is based on plans and specifications received, any changes to plans and specifications may result in changes to proposal.